

**ADDENDUM NO. 3  
TO  
REQUEST FOR QUALIFICATIONS  
ON-CALL ARCHITECTURAL / ENGINEERING CONSULTING SERVICES  
GREENVILLE-SPARTANBURG INTERNATIONAL AIRPORT  
GREER, SC**

**Sept 06, 2023**

This ADDENDUM forms a part of the Request for Quotation dated August 18, 2023. Acknowledge receipt of this ADDENDUM in proposal. **Failure to do so may subject respondent to disqualification.**

**Attachment #1** Updated 5-year CIP for years 2025-2029

**(END of Addenda 3)**

**ATTACHMENT 1  
GREENVILLE-SPARTANBURG INTERNATIONAL AIRPORT  
GSP 5-YEAR CAPITAL IMPROVEMENT PLAN**

**FY 2025**

2025	RW 4/22 Rehab Construction (summer of '25) (include concrete repairs dropped from earlier phase of work - costs?
2025	Facilities Expansion Phase 1 Construction (design underway in FY24); phase 1 includes 5k SF addition to existing facility for oversized vehicle service and relocation of incinerator and new triturator
2025	Microgrid Project
2025	PGA/PGB Relife & Repurpose Projects - Design Phase (includes repurpose work on PGA from RACs to public pkg, valet, TNC, etc., etc. after Racs relo to PGC, etc. Due to garage occupancy cannot work in PGA and PGB until PGC is open to make room for other garage work, etc.
2025	FBO Parking Lot Rehab, include / coordinate w/ FBO expansion project, at conclusion of project
2025	Terminal Expansion PDP / Design Criteria Package (15%?)
2025	Utility Improvements Phase 3 - water line

**FY2026**

2026	Apron Edge Taxilane Widening & GA Apron Reconstruction - Design Phase (thicker section needed based on current GA aircraft fleet mix)
2026	Facilities Expansion Phase 2B, 3A and 3B Design (based on FAC PDP) - scope includes revised fuel farm access, grading and site work for future storage bldg., new storage bldg. and wash bay, new fencing and gates, and covered storage facility
2026	GA Apron Expansion Project - Design Phase (Paving for Phase 1B & Infrastructure and Paving for Phase 2 (includes area site prep'd in FY24-26))
2026	Terminal Program Enabling Project - Design Phase - MEP systems, infrastructure, etc.

**FY2027**

2027	Apron Edge Taxilane Widening & GA Apron Reconstruction - Construction Phase (thicker section needed based on current GA aircraft fleet mix)
2027	Facilities Expansion Phase 2B, 3A and 3B Construction (based on FAC PDP)- scope includes revised fuel farm access, grading and site work for future storage bldg., new storage bldg. and wash bay, new fencing and gates, and covered storage facility
2027	TSA Checkpoint 6th Lane - airport funds infrastructure and bldg. mods, TSA funds equipment
2027	PGA/PGB Relife & Repurpose Projects Construction Phase (includes repurpose work on PGA from RACs to public pkg, valet, TNC, etc., etc. after Racs relo to PGC, etc. Due to garage occupancy cannot work in PGA and PGB until PGC is open to make room for other garage work, etc.
2027	Terminal Program Enabling Project Construction Phase - MEP systems, infrastructure, etc.
2027	South Aviation Complex Phase 1 - Design Phase (site prep/civil/grading to include landside access, taxilane, and bldg pad for site 1)
2027	GA Apron Expansion Project - Construction Phase (Paving for Phase 1B & Infrastructure and Paving for Phase 2 (includes area site prep'd in FY24-26))
2027	Stormwater Master Plan - South RW Approach Culvert System

**FY2028**

2028	Terminal Apron Expansion - Design Phase (scope includes ramp out to future B10 area and includes area of existing ARFF, ATCT, etc if/when those are removed)
2028	Airfield Lighting Assessment and Planning for New Vault Project
2028	Facilities Expansion Phase 4A and 4B Design - scope includes work bay and office renovation in bldg. #2 and bldg. #1 addition
2028	Terminal Expansion - Design Phase (18-24 months); scope includes B Concourse 5 Gate Expansion (B5-B10) (assumes ATCT is complete in '28 and existing facilities demo'd in '29 and all gates can be completed)
2028	P1 Economy Lot Expansion - Design Phase (scope adds approx 500 additional parking stalls to P1)
2028	South Aviation Complex Phase 1 - Construction Phase (site prep/civil/grading to include landside access, taxilane, and bldg pad for site 1)

**FY2029**

2029	Terminal Apron Expansion - Construction Phase (scope includes ramp out to future B10 area and includes area of existing ARFF, ATCT, etc if/when those are removed)
2029	Facilities Expansion Phase 4A and 4B Construction - scope includes work bay and office renovation in bldg. #2 and bldg. #1 addition
2029	Airfield Lighting Improvements (based on '28 assessment results) and New Lighting Vault - Design Phase
2029	P1 Economy Lot Expansion - Construction Phase
2029	TW H Design Phase